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F Deliverables and Performance  

F.1 FAR 52.252-2 Clauses Incorporated by Reference (FEB 
1988) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they 
were given in full text. Upon request, the Contracting Officer will make their full text available.  Also, the 
full text of a clause may be accessed electronically at this/these address(es): 

 Federal Acquisition Regulation (FAR) Clauses:  https://www.acquisition.gov/?q=browsefar 

 Department of Commerce Acquisition Regulation (CAR) Clauses: 
http://farsite.hill.af.mil/vfcara.htm  

 Department of the Interior Acquisition Regulation (DIAR) Clauses: 
http://farsite.hill.af.mil/vfdiara.htm 

(End of Clause) 

Table 1 Federal Acquisition Regulation Clauses Incorporated by Reference 

Clause Title Date 
52.242-15 Stop-Work Order AUG 1989 
52.242-17 Government Delay of Work APR 1984 
52.247-34 F.O.B Destination NOV 1991 

F.2 Term of the Contract and Task Orders 

The term of this Indefinite Delivery, Indefinite Quantity (IDIQ) contract will be for a period of 25 years 
beginning on the date of award, currently anticipated on November 1, 2016.   

The term of any subsequent task order issued under this IDIQ contract will specify the period of 
performance applicable to that task order. 

F.2.1 Day 1 Task Order Period of Performance 

F.2.1.1 Delivery Mechanism for State Plans 

The delivery mechanism for state plans task order period of performance is from the date of award 
through three years post award.  This is based on commencement of performance on November 1, 
2016; anticipated delivery date of the delivery mechanism on or before February 1, 2017, allowing the 
remaining period of performance for use and/or enhancements of the mechanism, if needed, (February 
2, 2017 through November 1,  2019). 

F.2.1.2 State Plan Development and Refinement 

The state plan development and refinement task order period of performance is from the date of award 
through one year post award.  This is based on commencement of performance on November 1, 2016; 
anticipated delivery date of the delivery mechanism on or before February 1, 2017, allowing the 
remaining period of performance for support, coordination and refinement of state plans, as needed, 
(February 2, 2017 through November 1,  2017).

https://www.acquisition.gov/?q=browsefar
http://farsite.hill.af.mil/vfcara.htm
http://farsite.hill.af.mil/vfdiara.htm
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F.2.1.3 NPSBN Functions 

The NPSBN functions task order period of performance is from the date of award through November 
2041.  However, it may be subject to license renewal and reauthorization. 
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F.3 Place of Performance 

Services may be provided off-site, on-site, or through a combination of the two, depending on program 
requirements specified herein or in individual task orders.  However, the First Responder Network 
Authority (FirstNet) anticipates the majority of the work will be performed at the Contractor’s facilities 
unless otherwise stated. 

F.4 Meetings, Reports, and Other Deliverables 

Instructions for Contractor-proposed deliverables and FirstNet-required deliverables are noted below 
and in Section L, Instructions, Conditions, and Notices to Offerors or Respondents.  All deliverables shall 
be submitted to the Contracting Officer’s Representative (COR) or posted in a format specified by the 
Contractor for online access by the Contracting Officer (CO) and other government personnel 
designated by the CO.  The CO will provide the Contractor with the names and addresses of any 
additional distribution and/or online access for these deliverables.  Except as indicated herein, or with 
explicit written permission from FirstNet, deliverables shall not contain proprietary or copyrighted 
information or have any restriction on reproduction and/or distribution. 

Unless otherwise specified, the Government will have approximately 15 working days to review the 
deliverable and provide comments back to the Contractor.  If the deliverable is acceptable, the COR will 
notify the Contractor; otherwise, comments will be provided for revision/rework.  The Contractor will 
have 10 working days from receipt of comments to incorporate changes and submit the final deliverable 
to the Government.  Deliverables are not considered accepted by the Government until the COR or CO 
provides specific notification to the Contractor (see Section E, Inspection and Acceptance, Section E.2, 
Quality Assurance).  

All days identified in the Deliverables Table are workdays unless otherwise specified.  All deliverables 
shall be in a Contractor-recommended format and must be approved by the COR.    The Contractor shall 
use Microsoft Office products and Adobe PDF format to prepare any deliverable that is to be submitted 
electronically. 

F.4.1 Proposed Deliverables 

In support of this Request for Proposal (RFP), Section L, Instructions, Conditions and Notices to Offerors 
or Respondents, Section L.3.1.8, Section Eight – Deliverables Table, instructs the Offeror to provide a 
Deliverables Table that defines what deliverables the Contractor will provide following the contract 
award.  The Deliverables Table shall match the format and structure provided in Section J, Attachment J-
16, Deliverables Table, and shall be incorporated into this contract at award.  

F.4.2 FirstNet-Required Deliverables 

The following descriptions provide details about each deliverable, including the purpose, format, and 
frequency.  

F.4.2.1 Deployment Plan (“State Plan”) for States and Territories 

In accordance with the Middle Class Tax Relief and Job Creation Act of 2012 (the Act), FirstNet must 
present a plan to the governor of each state and territory that includes, among other things, “… details 
of the proposed plan for buildout of the nationwide interoperable, broadband network in such State …” 

In support of this requirement, the Contractor shall deliver a detailed plan, for each of the 56 states and 
territories, noting the details of the proposed plan for buildout of the Nationwide Public Safety 



 

Solicitation No. D15PS00295 – Section F 
Deliverables and Performance 

 
   

Page F-3 Amendment 009  

Broadband Network (NPSBN) in such state or territory.  The plan must include elements that are 
required of FirstNet by the Act, elements states and territories will need for the governor’s decision, and 
elements that the Federal Communications Commission will require to assess state-deployed Radio 
Access Networks (RANs). 

The plan for each state and territory shall be delivered using the Web-based delivery tool outlined in 
Section J, Attachment J-18, Delivery Mechanism Objectives for State Plans, according to the proposed 
Initial Operational Capability (IOC)/Final Operational Capability (FOC) milestones established in Section J, 
Attachment J-8, IOC/FOC Target Timeline. 

Delivery date for these deliverables is to be proposed by the Offeror. 

F.4.2.2 Coverage and Capacity  

The Contractor shall provide the following coverage and capacity deliverables post contract award.  If 
the Offeror’s solution includes non-Band 14 RAN, include the non-Band 14 coverage maps and 
associated network statistics, as noted below.  

F.4.2.2.1 Coverage, Population, and Capacity Maps 

Within 30 days of contract award, the Contractor shall submit an updated package of coverage, 
population, and capacity maps and network statistics—as defined in Table 2 Coverage Maps and Table 3 
Network Statistics for each of the 56 states and territories.  The Contractor shall also update the 
proposed Coverage and Capacity Template provided in Section J, Attachment J-17, including completion 
of the “Site Summary Tab,” noting site locations nationwide.  The Contractor shall note changes that 
have occurred subsequent to the proposal submission in the updated package and Coverage and 
Capacity Template. 

Table 2 Coverage Maps  

Level Band Phase Number of 
Maps Required 

Format Submittal Method 

Nationwide Non-Band 
14  

IOC-1, IOC-2, 
IOC-3, IOC-4, 
IOC-5, and FOC 

Six (6) maps of 
each file type, 
depicting 
coverage by 
technology: Long 
Term Evolution 
(LTE), 3G, 2G, 
and roaming. 

Esri shapefiles 
(.shp) and 
MapInfo 
(.grd/.tab) files 

Files should be 
provided via Secure 
File Transfer (SFT) 
with Offeror-
provided 
credentials or 
Offeror-provided 
portable drive 

Nationwide Band 14 IOC-1, IOC-2, 
IOC-3, IOC-4, 
IOC-5, and FOC 

Six (6) maps of 
each file type 
with the LTE 
analysis layers 
specified above 

Esri shapefiles 
(.shp) and 
MapInfo 
(.grd/.tab) files 

Files should be 
provided via SFT 
with Offeror-
provided 
credentials or 
Offeror-provided 
portable drive 
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Table 3 Network Statistics  

Coverage Type Level Phase 

Non-Band 14 Area Covered ** State/Territory IOC-1, IOC-2, IOC-3, IOC-4, IOC-5, and FOC 

Non-Band 14 Population Covered ** State/Territory IOC-1, IOC-2, IOC-3, IOC-4, IOC-5, and FOC 

Band 14 Area Covered State/Territory IOC-1, IOC-2, IOC-3, IOC-4, IOC-5, and FOC 

Band 14 Population Covered State/Territory IOC-1, IOC-2, IOC-3, IOC-4, IOC-5, and FOC 

Band 14 Network Capacity County IOC-1, IOC-2, IOC-3, IOC-4, IOC-5, and FOC 

** Note:  Non-Band 14 coverage statistics should be broken down by technology: LTE, 3G, 2G, and 
roaming. 

F.4.2.2.2 Deployment Schedule and Status 

The Contractor shall provide maps noting the coverage and capacity in rural and non-rural areas and 
active and planned roaming agreements.  The maps shall indicate the then-current coverage (with each 
monthly submittal) as well as the planned coverage targets for future Initial Operational Capability 
(IOC)/Final Operational Capability (FOC) milestones.  The maps shall be provided on a monthly basis for 
each of the 56 states and territories as well as for the nation as a whole.  The Contractor shall also 
provide a planned deployment schedule and note any changes to the schedule or changes in coverage 
expectations. 

F.4.2.3 Network Technology Roadmap 

The Contractor shall provide a network technology roadmap that details vendor equipment capabilities, 
features, and services identified for inclusion in the NPSBN.  For each planned release, the Contractor 
shall note the targeted availability date and describe the capability, feature, or service, as well as the 
specific 3GPP release supported.  The roadmap shall also note changes in hardware, software, and other 
network elements impacted by planned releases.   

The roadmap shall be provided beginning six (6) months after contract award and subsequent updates 
shall occur every six (6) months thereafter, unless additional updates are needed and/or mutually 
agreed upon.  

F.4.2.4 Network Operations 

The Contractor shall provide the following network operations deliverables post contract award. 

F.4.2.4.1 Integration of State-Deployed RANs 

The Contractor shall describe the status of efforts to integrate state-deployed RANs.  This report shall be 
provided quarterly beginning three (3) months after award. 

F.4.2.4.2 NPSBN Key Performance Indicators 

As noted in Section F.4.1, Proposed Deliverables, and Section L, Instructions, Conditions, and Notices to 
Offerors or Respondents, Section L.3.1.8, Section Eight – Deliverables Table, the Offeror shall propose 
deliverables that provide a formal means of communicating the metrics noted in the Quality Assurance 
Surveillance Plan (QASP).  At a minimum, the Contractor shall provide end-to-end performance data of 
the NPSBN including both Band 14 and non-Band 14 operations (if applicable).  The report shall include 
key performance indicators (KPIs) and trends for the network performance, User Equipment, and 
services.  

This report shall be provided quarterly beginning three (3) months after award.   
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Measured network KPIs should address the following areas: 

 Accessibility – Addresses the probability for an end user to be provided with an LTE radio bearer 
upon request.  Measurements include the percentage of successful attempts per overall number 
of attempts. 

 Retainability – Addresses how often an end user abnormally loses an LTE radio bearer during 
the time that the radio bearer is used.  Measurements include the percentage of abnormal 
session releases per session time units. 

 Integrity – Addresses how the LTE network affects the service quality provided to an end user, 
or the delay experienced by an end user.  Measurements include throughput (Internet Protocol 
[IP] data volume per time) and latency. 

 Availability – Addresses when an LTE cell is available for service.  Measurements include the 
percentage of time that the cell is considered available. 

 Mobility – Addresses how well the LTE mobility functions work.  Measurements include the 
handover success rates.  

F.4.2.4.3 Deployable Units and Temporary Coverage Solutions 

The Contractor shall provide a report showing the status of providing deployable units, the storage 
locations of deployable units, and usage data.  The Contractor shall note the reason for activation 
(including National Incident Management System types and planned events), time period in use, and 
traffic statistics.   

This report shall be provided semi-annually beginning six (6) months after award.   

F.4.2.5 Transition-Out Plan and Status Reports 

At the end of the period of performance—or in the event that the Government terminates this contract 
for any reason, the Contractor shall submit a written phase-out plan to the COR no later than 90 
calendar days prior to the expiration of the contract period, unless otherwise agreed upon.  The plan 
shall detail phase-out activities to assure continuity of operations and the execution of a smooth and 
timely transition.  The plan shall include phase-out training to the successor Contractor at a FirstNet 
facility or at a location in its vicinity as designated by FirstNet.  The Contractor shall permit FirstNet to 
videotape or otherwise record the phase-out training.  FirstNet shall have full intellectual property rights 
to any phase-out training materials and recordings.  Phase-out activities shall be coordinated through 
the COR.  The outgoing Contractor shall submit a weekly status report of phase-out activities to the COR 
beginning the seventh calendar day following the award of a successor contract until otherwise notified 
by the COR to discontinue. 

F.4.2.6 Monthly Status Report 

The Contractor shall provide a monthly status report no later than five (5) calendar days after the end of 
the month.  The Contractor shall include, at a minimum, the following data points within the monthly 
status report: 

 Status of major projects 

 Risk summary 
o Status of existing risks and update on mitigation efforts 
o New risks identified during the reporting period, the potential impact of each risk, and 

the plan (including schedule) to mitigate each risk for each task order
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o Note that the Contractor is responsible for reporting all risks across the enterprise, 
regardless of whether the risk relates to the Contractor or a teaming partner.  The 
Contractor shall maintain a methodology for identifying and reporting risks across the 
scope of the contract and subsequent task orders. 

 Summary of performance metrics for a rolling six months 

 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK]
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o Measurement, for the reporting period and the previous five reporting periods, of items 
outlined in the Contractor-supplied QASP 

o Approach and steps taken to address measurements that did not meet required 
thresholds and/or objectives 

 Recommendations for mitigation and/or resolution 

F.4.2.7 Continual Service Improvement Plan  

The Contractor shall provide a continual service improvement (CSI) Plan quarterly, beginning three (3) 
months after award that includes, at a minimum, the following data points: 

 Proposed enhancements to existing processes or services for implementation 

 Proposed new processes or services for implementation 

 Proposed modifications or enhancements to roles and responsibilities associated with the 
enhanced or new process(es) or service(s) 

 Required automation enhancements to implement the enhanced or new process(es) or 
service(s) 

 Required modifications to or new standard operating procedures for the enhanced or new 
process(es) or service(s) 

 Proposed CSI projects 

 High-level timeline to implement each proposed CSI project 

 Rough Order of Magnitude (ROM) cost for each proposed CSI project 

 Proposed performance metrics in support of each proposed CSI project 

 Expected quantitative and qualitative benefits associated with each proposed CSI project and 
the plan to measure the effectiveness of each proposed project 

 Risks associated with each proposed CSI project 

 Impact of each proposed CSI project on other process(es) and service(s) 

F.4.2.8 Applications Ecosystem 

The Contractor shall provide the following applications ecosystem status reports quarterly beginning 
three (3) months after award. 

F.4.2.8.1 Application Programming Interface Taxonomy 

The Contractor shall provide a report on network, cloud and data services, and the Application 
Programming Interfaces (APIs) that are available for application developers to foster new, creative 
public safety applications. 

F.4.2.8.2 Federated Identity 

The Contractor shall provide a report on the progress of building the federated FirstNet Identity, 
Credential, and Access Management (ICAM) trust framework.  At a minimum, the report shall include 
the number of public safety agencies onboarded, the number of unique user identity profiles, and 
operational metrics. 

F.4.2.8.3 FirstNet Applications Store 

The Contractor shall provide a report on the progress of building a robust public safety applications 
marketplace.  The report shall, at a minimum, detail the public safety applications published in the 
FirstNet applications store; the number of applications downloaded; applications ratings from law 
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enforcement, fire, and emergency medical services users; measures of application life-cycle 
management; and operational metrics. 

F.4.2.8.4 Application Development Platform 

The Contractor shall provide a report on the progress of building an application development platform.  
At a minimum, the report shall include a catalog of the application development tools, APIs, Software 
Development Kit (SDK) libraries, application frameworks, testing tools, number of registered application 
developers, and operational metrics. 

F.4.2.8.5 Developer and Application Certification 

The Contractor shall provide a report on the progress of building a vibrant application developer 
community and application certification pipeline.  The report shall include, at a minimum, the total 
numbers of certified developers, certified applications, failed certifications, and certification timelines, 
as well as operational metrics. 

F.4.2.8.6 Application Security 

The Contractor shall provide a report on the security of user data and applications.  At a minimum, the 
report shall include operational metrics on malware, intrusions, breaches, incidents, and sources of 
threats.   

F.4.2.8.7 Local Control Application 

The Contractor shall provide a report on the progress of building and deploying local control capabilities.  
The report shall include, at a minimum, the total number of trained and certified users and 
administrators, performance metrics related to latency during provisioning and updating static and 
dynamic profiles during incidents, and operational metrics. 

F.4.2.8.8 Public Safety Entity Home Page  

The Contractor shall provide a report on the progress of deploying and driving adoption of the Public 
Safety Entity (PSE) home page.  At a minimum, the report shall include the total number of adopting 
agencies, agency satisfaction, and operational metrics. 

F.4.2.8.9 Application Product Roadmap 

The Contractor shall provide a roadmap for expected public safety applications.  The report shall include, 
at a minimum, federated ICAM, local control, network services, the FirstNet applications store, cloud 
services, the PSE home page, and the application development environment that leverages emerging 
standards and the commercial marketplace. 

F.4.2.8.10 Applications Ecosystem Performance Metrics 

The Contractor shall provide a report on the functionality of the applications ecosystem, including, as a 
minimum, performance, availability, reliability, scalability, resilience, manageability, and security 

F.4.2.8.11 Applications Ecosystem Revenue 

The Contractor shall provide a report on the business success of the applications ecosystem.  At a 
minimum, the report shall include all applications ecosystem revenue from user fees, application 
purchases, cloud services, and data services. 
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F.4.2.9 Device Ecosystem 

The Contractor shall provide the following device ecosystem status reports quarterly beginning three (3) 
months after award. 

F.4.2.9.1 Device Summary Report 

The Contractor shall provide a summary report of the total number of applications downloaded, the 
total number of completed over-the-air (OTA) updates, issues with devices and software updates, issues 
with shared device updates, and bring your own device (BYOD) software updates. 

F.4.2.9.2 Universal Integrated Circuit Card Inventory Management 

The Contractor shall provide a report that gives the total numbers of active and inactive Universal 
Integrated Circuit Cards (UICCs) in inventory, assigned/unassigned devices in inventory, and UICC and/or 
devices that are on order or in the return cycle.   

F.4.2.9.3 Applications and Content Management Policies 

The Contractor shall provide a report that summarizes updates to applications and content management 
policies on active devices, including the number of devices that have been successfully updated to align 
with each policy and how many have failed to update. 

F.4.2.9.4 Over-the-Air Status 

The Contractor shall provide the total number of OTA updates that have been used for operating 
system/firmware upgrades, sorted by device model and Original Equipment Manufacturer, as well as 
the total number devices remaining to be upgraded. 

F.4.2.9.5 Diagnostics Monitoring and Management Quality 

The Contractor shall provide a summary of devices that have undergone diagnostics, the total number 
and type of test failures, and the model numbers, sorted by Original Equipment Manufacturer. 

F.4.2.9.6 Dedicated Device Software Version Control and Management 

The Contractor shall provide the total number of single user devices that have been upgraded to each 
valid software version, as well as the total number of those that have failed to upgrade. 

F.4.2.9.7 Shared Device Software Version Control and Management 

The Contractor shall provide the total number of shared devices that have been upgraded to each valid 
software version, as well as the total number of those that have failed to upgrade. 

F.4.2.9.8 Bring Your Own Device Management 

The Contractor shall provide the number, vendor, and model of all BYOD devices on the network and 
the agency or state/territory deploying them. 

F.4.2.9.9 Device Inventory and Fulfillment 

The Contractor shall provide a list of devices in Contractor’s inventory, those on order, and those in the 
return cycle. 
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F.4.2.9.10 Subscription Management 

The Contractor shall provide a list of active devices and the date they were provisioned and de-
provisioned from the network.  The report shall include the device model number and type that each 
user was assigned, sorted by agency. 

F.4.2.9.11 Personal Communications Services Type Certification Review Board  

The Contractor shall provide a list of all Personal Communications Services (PCS) Type Certification 
Review Board (PTCRB) certificates that have been supplied by device vendors that have deployed 
devices on the NPSBN. 

F.4.2.10 Business Management 

The Contractor shall provide the following business and management reports post award.   

F.4.2.10.1 Cost Variance 

The Contractor shall provide a monthly report detailing differences between actual and planned 
network costs as they relate to drawdowns of the budget authority through FOC (this deliverable does 
not change the Firm Fixed Price of task orders).. 

F.4.2.10.2 Revenue Variance 

The Contractor shall provide a monthly report detailing differences between actual and planned 
revenue from use of the network by PSEs.  

F.4.2.10.3 Schedule Variance 

The Contractor shall provide a monthly report detailing differences in key milestone deliverables relative 
to the IOC/FOC baseline schedule. 

F.4.2.10.4 User Forecasting 

The Contractor shall provide a monthly report detailing actual and forecast numbers of device 
connections (gross add and net add) to the NPSBN.  The report shall be broken out by state/territory 
and provide numbers for the primary user group (i.e., law enforcement, fire, emergency medical 
services)—by individual disciplines and in total—and the extended primary user group (other public 
safety users) (see descriptions in Section J, Attachment J-14, Terms of Reference).  The report shall also 
break down the data by pre-paid and post-paid account types.  

F.4.2.10.5 Revenue Metrics 

The Contractor shall provide a monthly report detailing key device connections (or other relevant 
metrics).  At a minimum, the report shall include the average revenue per user, average revenue per 
account, average number of devices per account, average usage per device and per account, equipment 
revenue, applications revenue (to the extent they are invoiced by the Contractor), and average revenue 
per gigabyte.  The metrics shall be broken out by state/territory and provide numbers for the primary 
user group (i.e., law enforcement, fire, emergency medical services)—by individual disciplines and in 
total—and the extended primary user group (other public safety users)  (see descriptions in Section J, 
Attachment J-14, Terms of Reference).  The report shall also break down the data by pre-paid and post-
paid account types. 
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F.4.2.10.6 Cost Metrics 

The Contractor shall provide a monthly report detailing key device connection cost metrics.  The report 
shall include, at a minimum, cash cost per user, cost per gross addition, and customer lifetime value. 

F.4.2.10.7 End-User Fee Pricing 

The Contractor shall provide a monthly report detailing actual and anticipated end-user fees, pricing 
adjustments, and promotions. 

F.4.2.10.8 Disincentive Mechanism 

The Contractor shall provide a public safety device connections report throughout the government fiscal 
year, on a quarterly basis for the period of performance as part of the disincentive mechanism (as 
described in Section J, Attachment J-6, Quality Assurance Surveillance Plan, Section 5.3, Disincentive 
Payments).  The report shall include, at minimum, gross activations, gross deactivations, net 
connections, and total connections.  The report shall also break down the data by primary user group 
(i.e., law enforcement, fire, emergency medical services) and extended primary user group (other public 
safety users) by device type and monthly data usage at a state/territory level.   

F.4.2.10.9 Corporate Financial Reports 

The Contractor shall provide the following corporate financial reports: 

a) A quarterly report, including an income statement, balance sheet, and cash flow statement for 

the Contractor within 30 days following the end of the Contractor’s quarterly reporting period; 

and 

b) A copy of the Contractor’s most recent annual audited financial statements within 120 days 

Contractor’s fiscal year-end. 

F.4.2.11 Access Policies Update Report 

The Contractor shall communicate any changes to security policies that affect the access policies of PSEs 
and describe when changes need to be made.  This report shall be provided within five (5) days of the 
end of any month in which changes occur. 

F.4.2.12 NPSBN Training Performance Report 

The Contractor shall provide the total number of first responders that have been trained (by the 
Contractor or the PSE) on NPSBN access, services, devices, applications, and procedures broken down by 
agency.  This report shall be provided quarterly beginning three (3) months after award. 

F.4.2.13 Hardware and Software Change Management Report 

The Contractor shall provide a report outlining the magnitude and effectiveness of all hardware and 
software changes across the NPSBN.  The report shall communicate any major issues encountered, 
impacts to users, and steps to be taken to minimize user impacts going forward.  This report shall be 
provided quarterly beginning three (3) months after award. 

F.4.2.14 Service Availability Report 

The Contractor shall provide a report outlining the prior month’s service availability by reporting area.  
The report shall include all critical subsystems, networks, and applications that make up the NPSBN.  
This report shall be provided quarterly beginning three (3) months after award. 
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F.4.2.15 Capacity Management Report 

The Contractor shall provide a report outlining the current and estimated future service needs 
compared to actual utilization and allocations of the NPSBN.  The report shall address all critical 
subsystems, networks, and applications that make up the NPSBN.  This report shall be provided 
quarterly beginning three (3) months after award. 

F.4.2.16 Business Continuity Testing Report 

The Contractor shall provide a report that documents comprehensive business impact analysis, risk 
assessment, and mitigation testing.  This report shall be provided quarterly beginning three (3) months 
after award. 

F.4.2.17 Major Event After Action Report  

The Contractor shall provide an after action report, as needed, following a disaster event—natural or 
man-made—or planned major event.  The report shall include lessons learned, and process/protocol 
improvements to be implemented.   

F.4.2.18 Hardware and Software Release Management Report 

The Contractor shall provide a report that reviews the prior year’s hardware and software rollouts as 
well as the next year’s proposed schedule.  The report shall include the primary features and 
functionalities that will be introduced as well as fixes to major and critical NPSBN issues.  This report 
shall be provided annually beginning six (6) months after award. 

F.4.2.19 Support of FirstNet Work with Standards Bodies 

The Contractor shall work with and support FirstNet technical standards in support of desired FirstNet 
current and new Safety related features, services and applications including LTE RAN and Core network 
modifications necessary for support.  This will occur as a collaborative working session on a recurring 
basis, to be determined after award.  As appropriate, the Contractor shall leverage their network 
vendors for this standards support as well. 

The Contractor shall develop supporting technical standards contributions, submit and present at 
standards meetings, as required and mutually agreed upon with FirstNet.  The Contractor shall also 
attend all necessary standards bodies to support FirstNet including but not limited to 3GPP, OMA, ATIS, 
etc. 

These deliverables will be required throughout the life of the contract. 

F.4.2.20 Technical Analysis and Security Review of Security Tools   

The Contractor shall provide technical and management support in planning, development and testing 
of security technologies;  provide technical analysis in support of development and test activities for 
new systems and emerging technologies; facilitate development of future requirements and 
architectures that enable transition of new systems and technologies into the operational baseline.  This 
support shall be provided as required by FirstNet throughout the life of the contract. 

F.4.2.21 Business Continuity/Disaster Recovery Plan 

The Contractor shall provide, and maintain, a business continuity of operations plan and a disaster 
recovery plan to ensure the continuity of the Contractor’s business and to provide uninterrupted access 
to and use of the NPSBN, which will, at a minimum provide uninterrupted access to the NPSBN during 
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the disaster within the recovery time objectives specified in Section C, Statement of Objectives; Section 
H, Special Contract and Task Order Requirements;  and Section J, Attachment J-10, Cybersecurity. 

This deliverable will be required within 30 days of award and annually thereafter.  

F.4.2.22 Core Network Design  

The Contractor shall provide a Core network design and conduct design reviews as noted in Sections 
F.4.2.22.1, Preliminary Design; F.4.2.22.2, Preliminary Design Review; F.4.2.22.3, Critical Design; and 
F.4.2.22.4, Critical Design Review, based on their proposed solution (see Sections L.3.2.2.4, Architecture 
and Infrastructure; L.3.2.2.5, Operations; and L.3.2.2.6,  Security), as incorporated into the resultant 
award. 

F.4.2.22.1 Preliminary Design 

The Contractor shall provide, on or before but no later than seven (7) calendar days after award, a 
written preliminary design for the FirstNet Core network.  The preliminary design shall include but is not 
limited to: 

 High-level Core design  

 Geo-redundancy strategy 

 Identification of network function virtualization (as applicable) 

 Preliminary interface description documentation 

 Description of Quality of Service, Priority, and Preemption (QPP) strategy 

 Preliminary transport design 

 Testing strategy 

 Preliminary feature description list 

 High-level network service platform design 

 Voice strategy 

 Operational and business support systems  

 Public Safety Enterprise Network connectivity 

 Core network security design 

F.4.2.22.2 Preliminary Design Review 

The Contractor shall conduct, on or before but no later than 21 calendar days after award, a preliminary 
design review (PDR).  The PDR shall include a presentation to FirstNet and shall afford FirstNet the 
opportunity to provide verbal feedback to the Contractor on the design elements presented.  In 
accordance with Section F.4, Meetings, Reports, and Other Deliverables, FirstNet will have 
approximately 15 working days to review the deliverable and provide written comments back to the 
Contractor after the conclusion of the PDR.  If the deliverable is acceptable, the COR will notify the 
Contractor; otherwise, comments will be provided for revision/rework.   
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F.4.2.22.3 Critical Design 

The Contractor shall provide, on or before but no later than 45 calendar days after award, a written 
critical design that incorporates agreed-upon changes as a result of the PDR regarding the preliminary 
design for the FirstNet Core network.  The critical design shall include but is not limited to: 

 Detailed Core design documentation 

 Type, number, and location of network elements at each redundant data center 

 Type, number, and location of every Core network element 

 Management and orchestration design (in the event a virtual evolved packet core is proposed) 

 Provisioning flow diagrams 

 Detailed interface description documentation 

 Detailed QPP policy documentation 

 Operational and business support systems major subsystems 

 Detailed transport design  

 Detailed feature description list 

 Detailed Core network security design 

 Testing plans 

F.4.2.22.4 Critical Design Review 

The Contractor shall conduct, on or before 60 calendar days after award, a critical design review (CDR).  
The CDR shall include a presentation to FirstNet and shall afford FirstNet the opportunity to provide 
feedback to the Contractor on the detailed design prior to implementation.  In accordance with Section 
F.4, Meetings, Reports, and Other Deliverables, FirstNet will have approximately 15 working days to 
review the deliverable and provide written comments back to the Contractor after the conclusion of the 
CDR.  If the deliverable is acceptable, the COR will notify the Contractor; otherwise, comments will be 
provided for revision/rework. 

F.4.3 Orientation Briefing 

Within two (2) days from the date of award, the Contractor shall schedule an orientation briefing/initial 
strategy session with the Government.  Both parties will mutually agree upon the specific date, time, 
and location of the briefing.  The Government does not desire an elaborate orientation briefing nor does 
it expect the Contractor to expend significant resources in preparation for this briefing.  Rather, the 
intent of the briefing is to initiate the communication process between the Government and the 
Contractor by introducing key participants and explaining their roles; reviewing communication ground 
rules; assuring a common understanding of requirements and objectives, goals, constraints, policies, 
expected benefits, and other relevant background information; and discussing near-term deliverables. 

F.5 Other Performance Requirements 

F.5.1 Productive Direct Labor Hours 

The Contractor can only charge for productive direct labor hours, which are defined as those hours 
expended by Contractor personnel in performing work under this effort.  This does not include sick 
leave, vacation, government or Contractor holidays, jury duty, military leave, or any other kind of  
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administrative leave, such as acts of God (e.g., hurricanes, snowstorms, tornadoes), Presidential 
funerals, or any other unexpected government closures. 

F.5.2 Legal Holidays 

The following government holidays are normally observed:  

 New Year’s Day 

 Birthday of Martin Luther King, Jr. 

 Presidential Inauguration Day (metropolitan DC area only)  

 Washington’s Birthday  

 Memorial Day  

 Independence Day  

 Labor Day  

 Columbus Day  

 Veterans Day  

 Thanksgiving Day  

 Christmas Day 

Any other day designated by Federal Statute, Executive Order, and/or Presidential Proclamation may 
also be observed.  When a holiday falls on Saturday or Sunday, it is observed on the adjacent Friday or 
Monday, respectively. 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK] 
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F.6 Notice to the Government of Delays 

In the event the Contractor: 

 Encounters difficulty in meeting performance objectives and/or requirements  

 Anticipates difficulty in complying with the contract and/or task orders delivery schedule or any 
date 

 Has knowledge that any actual or potential situation is delaying  

 Threatens to delay the timely performance of this contract and/or task orders 

 Or otherwise becomes aware of any non-compliance with the terms and conditions of this 
contract and/or task orders 

the Contractor shall immediately notify the CO and COR in writing, giving pertinent details, provided 
that this data shall be informational only in character and that this provision shall not be construed as a 
waiver by the Government of any delivery schedule or date or of any rights or remedies provided by law 
or under this contract.  

If the Contractor fails to respond in a timely manner to any portion of this contract, and/or task orders, 
the delay will be attributed to the Contractor.  Although the period of performance may change due to 
the delay, FirstNet may be entitled to some form of consideration. 

If FirstNet delays performance of this contract, and/or task order, the period of performance and/or 
price and/or payments to FirstNet may be revised upon mutual agreement between the Government 
and the Contractor. 

F.7 Subcontracting Plan Reports 

The Contractor shall submit a report for subcontracting under this particular contract and/or a summary 
report on subcontracts in all contracts between the Contractor and the Department of the Interior that 
contain subcontract goals for awards to small businesses, small disadvantaged business concerns, HUB 
zone businesses, service-disabled veteran-owned small businesses, or woman-owned businesses.  
Reports will be prepared and submitted electronically in accordance with the instructions at the 
Electronic Subcontracting Reporting System (eSRS) accessible at www.esrs.gov. 

Subcontracting Report for Individual Contracts data (formerly Standard Form 294) is due on the 25th day 
following the close of the reporting period, unless the contract incorporates the Contractor’s approved, 
annual company-wide or division-wide commercial product plan.  Summary Report data (formerly 
Standard Form 295) is due 30 days after the close of the Government’s fiscal year.  Paper copies of these 
reports are no longer required. 

file:///C:/Users/lbackhaus/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/1FCHIXFR/www.esrs.gov

